Pay Item [ltem Description-USC Carpenter [W. Cotton [Doty Garfield Star Lighthouse |Total UNIT_E
100-06 6" SDR 35 PVC Sanitary Sewer Laterals 403 704 1,840 110 210 0 3,267|LNFT
100-08 8" SDR 35 PVC Sanitary Sewer Main 364 659 364 0 335 0 1,723|LNFT
100-24 24" PS46 PVC Sanitary Sewer Main 0 0 35 0 0 0 35[LNFT
100-30 30" PS46 PVC Sanitary Sewer Main 0 0 481 0 0 0 481|LNFT
101-42 42" Class Il Reinforced Concrete Sanitary Sewer Main 0 0 15 0 0 0 15|LNFT
102-30 30" Sanitary Sewer Main 0 0 1,011 0 0 0 1,011|LNFT
102-36 36" Sanitary Sewer Main 0 0 534 0 0 0 534|LNFT
4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & Cover,
110-04 Complete in Place 4 2 3 0 4 0 13|EACH
5 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & Cover,
110-05 Complete in Place 0 0 2 0 0 0 2|(EACH
6 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame & Cover,
110-06 Complete in Place 0 0 2 0 0 0 2|(EACH
5 Ft Dia Standard Precast Sanitary Sewer Outside Drop Manhole Including: Frame
112-05 & Cover, Complete in Place 0 0 1 0 0 0 1|EACH
114-95 6.67'x4' Sanitary Manhole 125 0 0 1 0 0 0 1(EACH
114-96 8'x8' Sanitary Vault 120 0 0 1 0 0 0 1|EACH
120-01 Core and Connect to Existing Sanitary Sewer Manhole (8" Pipe) 0 0 1 0 0 0 1|EACH
120-21 Connect to Existing Sanitary Sewer Main 0 2 3 0 1 0 6[EACH
120-22 Concrete Collars for Pipe 0 0 2 0 0 0 2|EACH
120-95 Connect Sanitary Lateral to Existing Main 1 0 0 0 0 0 1|EACH
121-01 Seal Existing Sanitary Sewer Main 0 0 2 0 1 0 3[EACH
121-02 Abandon Existing Sanitary Sewer Manhole 1 1 8 0 1 0 11(EACH
121-03 Abandoned Sanitary Sewer Fill (Cellular Concrete or Sand) 0 0 59 0 0 0 59|CUYD
121-04 Remove Existing Sanitary Sewer 0 0 346 0 0 0 346|LNFT
Neenah Foundry R-1550 (9") Sanitary Manhole Frame & Cover Including
122-04  |Adjusting Rings 0 0 1 0 0 0 1|EACH
124-04 2" Polystyrene Insulation - Sanitary Sewer 24 0 0 0 2,668 0 2,692|SQFT
124-95 Sanitary Sewer Bypass at Macy Street and Rees Street 0 0 1 0 0 0 1|LPSM
124-96 Sanitary Sewer Bypass at Sibley Street 0 0 1 0 0 0 1|LPSM
124-97 Sanitary Sewer Bypass at Follett Street 0 0 1 0 0 0 1|LPSM
124-98 Sanitary Sewer Drop on Existing Manhole 0 0 1 0 0 0 1|EACH
200-10 10" Storm Sewer Pipe 0 43 0 0 0 0 43|LNFT
200-12 12" Storm Sewer Pipe 0 725 245 0 0 0 970|LNFT
200-15 15" Storm Sewer Pipe 0 0 96 0 0 0 96|LNFT
200-18 18" Storm Sewer Pipe 0 0 305 0 0 0 305|LNFT
201-12 12" Class Il Reinforced Concrete Storm Sewer 290 9 710 680 0 0 1,690|LNFT
201-15 15" Class Ill Reinforced Concrete Storm Sewer 244 0 117 0 0 0 361|LNFT
201-18 18" Class Il Reinforced Concrete Storm Sewer 0 0 196 0 0 0 196|LNFT
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201-21 21" Class Ill Reinforced Concrete Storm Sewer 0 0 187 0 0 0 187|LNFT

201-30 30" Class lll Reinforced Concrete Storm Sewer 0 0 47 0 0 0 A7|LNFT

202-18 18" Class IV Reinforced Concrete Storm Sewer 0 0 505 0 0 0 505|LNFT

204-06 6" SDR 35 PVC Storm Sewer Laterals 114 219 687 110 178 0 1,308|LNFT

204-36 36" PS46 PVC Storm Sewer Main 0 0 56 0 0 0 56|LNFT

208-12 12" Class V Reinforced Concrete Storm Sewer 170 0 0 0 544 0 713|LNFT
4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame & Cover,

215-04 Complete in Place 0 3 1 0 0 0 4|EACH
4 Ft Dia Standard Precast Storm Sewer Manhole With Flat Top Including: Frame &

216-04 Cover, Complete in Place 0 3 10 2 3 0 18(EACH
5 Ft Dia Standard Precast Storm Sewer Manhole With Flat Top Including: Frame &

216-05 Cover, Complete in Place 0 0 1 0 0 0 1(EACH
4 Ft Dia Standard Precast Storm Sewer Manhole With Flat Top Including: Type

216-24 "H" Catch Basin Frame (R-3067) & Grate, Complete in Place 2 0 0 0 0 0 2|EACH
Type "H" Catch Basin Including: Frame (R-3067) & Grate (Type-R), Complete in

217-01 Place 8 4 27 5 3 0 47|EACH
Type "H" Catch Basin Including: Frame (R-3067) & Grate (Type-L), Complete in

217-02 Place 2 0 3 2 2 0 9|EACH
6 Ft Dia Precast Storm Sewer Manhole with 4 Ft Sump Including: Frame & Cover,

220-06 Complete in Place 1 0 2 2 0 0 5|EACH
8 Ft Dia Precast Storm Sewer Manhole with 4 Ft Sump Including: Frame & Cover,

220-08 Complete in Place 0 0 1 0 0 0 1|EACH

230-01 Connect to Existing Storm Sewer Structure (Existing Opening) 0 1 2 1 0 0 4(EACH

230-02 Connect to Existing Storm Sewer Structure (New Connection) 0 0 5 0 1 0 6|EACH

230-04 Connect to Existing Storm Sewer Main 1 1 0 3 2 0 7|EACH

230-05 Connect to Existing Storm Lateral 2 0 1 0 0 0 3[EACH

230-06 Concrete Collars for Pipe 0 1 3 0 1 0 5(EACH

231-01 Abandon and Seal Existing Catch Basin 7 0 15 0 2 0 24|EACH

231-02 Abandon Existing Storm Manhole 3 0 7 0 0 0 10|EACH

231-03 Seal Existing Storm Sewer Main 0 0 4 0 0 0 4|EACH

231-05 Abandoned Storm Sewer Fill (Cellular Concrete or Sand) 0 0 10.7 0 0 0 10.7|{CUYD

232-01 Adjust Existing Storm Manhole or Catch Basin Rings and Frame 0 0 0 1 0 0 1|EACH

232-02 Rebuild Existing Storm Manhole 0 0 1 0 0 0 1|EACH
Neenah Foundry R-1550 (9") Storm Manhole Frame and Cover Including

232-04  |Adjusting Rings 0 0 5 0 0 0 5|EACH

232-07 Neenah Foundry R-3067 Catch Basin Frame and Cover Including Adjusting Rings 0 0 0 1 0 0 1|EACH

233-10 10" Storm Sewer Bulkhead 0 1 0 0 0 0 1(EACH

233-12 12" Storm Sewer Bulkhead 0 2 0 0 0 0 2|EACH
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233-15 15" Storm Sewer Bulkhead 0 0 1 0 0 0 1|EACH
312-02 Inlet Protection - Type B 0 0 0 0 1 0 1|EACH
312-04 Inlet Protection - Type D 10 4 0 13 3 0 30{EACH
312-06 Inlet Protection - Type D-M 12 4 60 7 5 0 88|EACH
312-08 Inlet Protection - Pod Type 0 0 0 0 1 0 1|EACH
400-04 4" PVC DR18 Water Main 0 0 56 0 0 0 56|LNFT
400-06 6" PVC DR18 Water Main 115 11 862 336 305 0 1,629|LNFT
400-08 8" PVC DR18 Water Main 0 853 2,872 239 428 0 4,392|LNFT
400-12 12" PVC DR18 Water Main 12 0 80 0 0 0 92|LNFT
401-06 6" Ductile Iron Water Main 0 0 13 0 0 0 13[LNFT
401-08 8" Ductile Iron Water Main 0 0 75 0 0 0 75|LNFT
406-04 Connect to Existing 4" Water Main 0 0 3 0 0 0 3|EACH
406-06 Connect to Existing 6" Water Main 2 0 3 4 4 0 13|EACH
406-08 Connect to Existing 8" Water Main 0 2 5 1 0 0 8|EACH
406-12 Connect to Existing 12" Water Main 6 0 2 0 0 0 8|EACH
407-01 32# Anode Bag 5 0 11 2 3 0 21|EACH
407-02 Temporary 2" Blow Off 1 0 0 2 1 0 4|EACH
407-04 2" Polystyrene Insulation - Water Main and Services 168 0 256 0 0 0 424|SQFT
410-04 4" Water Main Valve and Box 0 0 4 0 0 0 4|EACH
410-06 6" Water Main Valve and Box 3 1 8 2 6 0 20{EACH
410-08 8" Water Main Valve and Box 0 4 11 1 0 0 16(EACH
410-12 12" Water Main Valve and Box 1 0 0 0 0 0 1|EACH
411-12 12"x 6" Tapping Sleeve and Valve 1 0 0 0 0 0 1|EACH
412-03 8"x 8" Cross 0 0 2 0 0 0 2|EACH
413-03 6"x 6" Tee 2 0 1 1 1 0 5|EACH
413-04 8"x 4" Tee 0 0 4 0 0 0 4|EACH
413-05 8"x 6" Tee 0 1 9 1 4 0 15|EACH
413-06 8"x 8" Tee 0 1 11 0 2 0 14(EACH
413-12 12"x 6" Tee 2 0 0 0 0 0 2|EACH
414-04 4"-90° Bend 0 0 3 0 0 0 3|EACH
414-06 6"-90° Bend 2 0 3 1 3 0 9(EACH
414-08 8"-90° Bend 0 0 3 0 0 0 3|EACH
415-04 4"-45° Bend 0 0 2 0 0 0 2|EACH
415-06 6"-45° Bend 4 0 0 0 0 0 4|EACH
415-08 8"-45° Bend 0 0 10 0 0 0 10(EACH
416-06 6"-22%"° Bend 1 0 0 0 1 0 2|EACH
416-08 8"-22%° Bend 0 0 10 0 2 0 12(EACH
417-08 8"-11%° Bend 0 2 0 0 1 0 3|EACH
418-03 8"x 6" Reducer 0 0 1 0 1 0 2|EACH
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419-04 4" Cap on Existing Main 0 0 4 4 0 0 8|EACH
419-06 6" Cap on Existing Main 3 0 3 1 4 0 11(EACH
419-08 8" Cap on Existing Main 0 0 3 0 0 0 3|EACH
420-06 6" Plug 1 2 2 0 0 0 5|EACH
420-08 8" Plug 0 0 9 1 4 0 14|EACH
430-04 1%" Water Service Including: Corp, Stop, Box Saddle and Union 13 27 54 9 8 0 111|EACH
430-05 1%" Polyethylene Water Service Pipe 371 863 1,782 313 203 0 3,533|LNFT
440-01 Fire Hydrant 2 1 6 0 2 0 11(EACH
440-02 Abandon Existing Hydrant 1 0 7 0 2 0 10|EACH
500-01 Electrical Access Box, Plastic 12 5 50 8 13 2 90|EACH
500-98 Electrical Access Box, Plastic 18" 2 0 1 0 0 0 3|EACH
500-99 Remove and Replace Existing Electrical Access Box 0 0 2 0 0 0 2|EACH
501-07 Conduit, Schedule 40 PVC, 2" Diameter 1,420 1,620 20,723 915 1,123 575 26,377|LNFT
501-08 Conduit, Schedule 80 PVC, 2" Diameter 252 0 1,963 140 147 0 2,501(LNFT
501-98 Directional Boring Including: 2" Diameter PVC Conduit Schedule 80 0 0 0 0 0 74 74|LNFT
502-01 Electrical Wire 6 AWG 2,345 2,377 12,600 1,362 2,087 1,946 22,718|LNFT
502-02 Electrical Wire 8 AWG 782 792 4,200 454 696 649 7,572|LNFT
502-04 Electrical Wire 12 AWG 300 240 1,080 180 300 180 2,280(LNFT
502-05 Tracer Wire 562 828 1,670 541 574 0 4,174|LNFT
503-01 Electrical Service Meter Pedestal 1 0 1 0 1 0 3|EACH
505-01 Ornamental Street Light Pole and LED Luminaire 5 5 18 3 5 3 39|EACH
505-98 Remove and Replace Pedestrian Push Button 0 0 2 0 0 0 2|EACH
505-99 Remove and Replace Existing Light Pole 0 0 1 0 0 0 1|EACH
600-01 Traffic Control 0 0 1 0 0 0 1(LPSM
601-01 Sidewalk & Driveway Removal 251 248 1,170 198 30 0 1,897|SQYD
601-02 4" Concrete Sidewalk and Carriage Walk 1,901 1,843 10,788 1,638 1,189 0 17,359|SQFT
601-06 6" Concrete Drive Approach & Sidewalk 1,431 3,452 7,924 2,226 1,437 0 16,470|SQFT
601-24 Drilled Sidewalk Bars (#4x12") 97 164 414 67 70 0 812|EACH
601-29 Detectable Warning Field 13 0 0 0 0 0 13(SQFT
601-30 24"x60" Detectable Warning Field 5 0 38 10 9 0 62|EACH
602-01 Sawcut Asphalt Pavement 156 66 177 136 161 0 696|LNFT
602-02 Sawcut Concrete Pavement 15 0 289 94 89 0 487|LNFT
603-20 30" Concrete Curb & Gutter - Standard 1,092 1,625 4,127 1,099 1,048 0 8,990(LNFT
603-27 36" Concrete Curb & Gutter - Standard 126 0 754 125 187 0 1,192|LNFT
603-35 Remove & Replace 24" Concrete Curb & Gutter 0 0 0 0 20 0 20|LNFT
603-50 Drilled Tie Bars (#6x 12") 0 0 0 0 25 0 25|EACH
603-51 Drilled Dowel Bars (1"x 18") 0 0 25 0 0 0 25|EACH
603-52 Drilled Dowel Bars (1%"x 18") 0 0 89 40 0 0 129(EACH
603-54 Drilled Tie Bars (#4x 12") 16 8 106 18 12 0 160(EACH
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604-01 3" Asphalt Driveway and Trail 0 0 47 0 0 0 47(SQYD
604-02 6" Gravel Driveway 0 17 23 0 0 0 40|SQYD
605-06 Common Excavation 810 1,296 5,327 1,017 1,176 0 9,626(CUYD
6" Deep Excavation Below Subgrade & Crushed Aggregate Base Course Backfill -
605-07 3" Dense Base (Areas to be Determined by Engineer) 617 676 2,072 556 450 0 4,372(SQYD
606-01 |4" Topsoil, Seed, Fertilizer, & Hydromulch 691 1,287 3,572 977 1,012 91 7,630[sQyD
606-06 Restoration Watering 12 22 60 16 17 2 129|TGAL
607-95 Remove and Replace Landscaping at 417 Doty Street 0 0 1 0 0 0 1|LPSM
608-01 Common Excavation (Asphalt Alt) 600 454 1,822 549 412 0 3,838|CUYD
608-12 6" Crushed Aggregate Base Course - 1%" Dense Base (Asphalt Alt) 0 0 977 215 122 0 1,314(SQYD
608-14 8" Crushed Aggregate Base Course - 1%" Dense Base (Asphalt Alt) 2,542 2,705 10,629 2,223 2,170 0 20,268|SQYD
608-18 6" Crushed Aggregate Base Course - 3" Dense Base (Asphalt Alt) 2,470 2,705 10,093 2,223 2,170 0 19,660|SQYD
608-32 2%" Asphalt Binder Course (Asphalt Alt) 2,064 2,524 8,725 1,806 2,035 0 17,155/SQYD
608-42 2" Asphalt Surface Course (Asphalt Alt) 2,064 2,524 8,725 1,806 2,035 0 17,155|SQYD
608-51 7" Concrete Pavement (Asphalt Alt) 0 0 71 0 113 0 185|SQYD
608-52 8" Concrete Pavement (Asphalt Alt) 0 0 531 0 0 0 531|SQYD
608-53 9" Concrete Pavement (Asphalt Alt) 0 0 257 187 0 0 44415QYD
609-10 5" Crushed Aggregate Base Course - 1%" Dense Base (Concrete Alt) 2,470 2,705 10,093 2,223 1,802 0 19,293]|SQYD
609-12 6" Crushed Aggregate Base Course - 1%" Dense Base (Concrete Alt) 0 0 977 215 122 0 1,314(SQYD
609-14 8" Crushed Aggregate Base Course - 1%" Dense Base (Concrete Alt) 73 0 536 0 368 0 976|SQYD
609-18 6" Crushed Aggregate Base Course - 3" Dense Base (Concrete Alt) 0 0 0 0 368 0 368(SQYD
609-32 2%" Asphalt Binder Course (Concrete Alt) 0 0 438 0 347 0 785|SQYD
609-42 2" Asphalt Surface Course (Concrete Alt) 0 0 438 0 347 0 785(SQYD
609-51 7" Concrete Pavement (Concrete Alt) 2,064 2,524 8,358 1,806 1,802 0 16,555[SQYD
609-52 8" Concrete Pavement (Concrete Alt) 0 0 531 0 0 0 531{SQYD
609-53 9" Concrete Pavement (Concrete Alt) 0 0 257 187 0 0 4441SQYD
609-81 Drilled Dowel Bars (1%"x 18") (Concrete Alt) 0 0 0 40 0 0 40|EACH




